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Project No: ISTP-R299(22)
Project Name: VARIOUS LOCATIONS
Desc of Construction: Safety - Install Median barrier
Estimate Completion date on or before 07/31/2006
County: SALT LAKE (35)

DRY CREEK STRUCTURES LLC
9088 N RIVER ROAD
IDAHO FALLS,ID 83402

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

10 - ROADWAY

1 1Mobilization012850010 Lump     77,000.00 55,000.0055,000.0077,000.00

2 1Public Information Services013150010 Lump     5,000.00 2,500.002,500.005,000.00

3 1Traffic Control015540005 Lump     45,000.00 45,000.0045,000.0045,000.00

4 360Drop-Inlet Barrier (Fiber Roll)015710075 ft       3,240.00 3,600.0010.009.00

5 270Dust Control and Watering015720020 1000 gal 4,050.00 8,100.0030.0015.00

6 15Reconstruct Catch Basin018920010 Each     22,500.00 18,750.001,250.001,500.00

7 1Remove Catch Basin022210030 Each     270.00 500.00500.00270.00

8 523Remove Guardrail022210075 ft       1,307.50 5,230.0010.002.50

9 393Remove Traffic Control Cable02221008* ft       786.00 1,965.005.002.00

10 997Remove Precast Concrete Barrier02221011* ft       16,949.00 9,970.0010.0017.00

11 1013Roadway Excavation (Plan Quantity)023160020 cu yd    20,260.00 40,520.0040.0020.00

12 8210Untreated Base Course   3/4 inch or  1 inch 027210070 Ton      205,250.00 114,940.0014.0025.00

Max

13 10921Cable Barrier (3 or 4 Cable Systems); cast in 02845002* ft       273,025.00 185,657.0017.0025.00

place

14 14NCHRP-350 Cable Barrier Terminal02845004* Each     47,600.00 46,410.003,315.003,400.00

15 2NON-NCHRP-350 anchor system02845007* Each     4,000.00 3,550.001,775.002,000.00

16 1Tension Gage02845008* Each     5,000.00 2,525.002,525.005,000.00

17 6Sign Type A-2,  30 inch  X  48 inch02891012P Each     1,980.00 1,050.00175.00330.00

18 3Sign Foundation028910255 Each     1,440.00 1,500.00500.00480.00

19 1Remove Sign Less Than 20 Square Feet028910270 Each     115.00 200.00200.00115.00

                                                                                          Subtotal 734,772.50 546,967.00

Total:

Percent of Engineer's Estimate: 74.44 %

734,772.50 546,967.00


